
ITEM DESCRIPTION FINAL EXTENDED PRICE ITEM DESCRIPTION FINAL EXTENDED PRICE

General Site Improvements 5,460,000$                                            General Site Improvements 75,000$                                                 
Wet Weather Holding 2,960,000$                                            A2O Treatment System 34,175,000$                                          
Yard Piping 730,000$                                               Return Activated Sludge 1,400,000$                                            
Influent Pumps 3,950,000$                                            Primary Alum Chem Feed 985,000$                                               
Grit Removal 5,250,000$                                            Secondary Alum Chem Feed 1,050,000$                                            
Odor Control 3,720,000$                                            Blower Building 8,500,000$                                            
Subtotal 22,070,000$                                          Splitter Structures 140,000$                                               
Overhead, Labor, Contingency, etc. 28,380,000$                                          Process Piping 17,595,000$                                          

Plant 1 Improvements Total 50,450,000$                                          Electrical and I&C 4,900,000$                                            
Subtotal 68,820,000$                                          

Overhead, Labor, Contingency, etc. 87,620,000$                                          
General Site Improvements 5,950,000$                                            Plant 2 Liquid Improvements Total 156,440,000$                                       
Screening Building 2,330,000$                                            

Yard Piping 1,240,000$                                            
Influent Pumping 2,890,000$                                            General Site Improvements 3,910,000$                                            
Grit Removal 680,000$                                               Existing Primary Sludge Pump Station 230,000$                                               
Intermediate Pumping 970,000$                                               Existing Digester Rehab 5,670,000$                                            
UV System Modifications 2,790,000$                                            Existing WAS/Scum Stations 870,000$                                               
Primary/Intermediate Clarifiers 2,110,000$                                            New Solids Thickening Building 3,880,000$                                            
Odor Control 1,420,000$                                            New Solids Dewatering Building 5,900,000$                                            
Subtotal 20,370,000$                                          New Digested Sludge Pumps 500,000$                                               
Overhead, Labor, Contingency, etc. 27,070,000$                                          Process Piping 4,400,000$                                            

Plant 2 Balance Improvements Total 47,440,000$                                          Subtotal 25,360,000$                                          
Overhead, Labor, Contingency, etc. 32,010,000$                                          

Plant 2 Solids Improvements Total 57,370,000$                                          
General Site Improvements 120,000$                                               

Sidestream Treatment (Struvite Recovery) 2,130,000$                                            
Process Piping 110,000$                                               Force Main 10,900,000$                                          
CO2 Release Building 80,000$                                                 Subtotal 10,900,000$                                          

Sidestream Treatment Building 3,110,000$                                            Overhead, Labor, Contingency, etc. 14,200,000$                                          

Yard Pipe 280,000$                                               Collection System Improvements Total 25,100,000$                                          
Electrical and I&C 1,320,000$                                            
Subtotal 7,350,000$                                            
Overhead, Labor, Contingency, etc. 9,390,000$                                            Planning (Concept Phase) 1,150,000$                                            

Plant 2 Sidestream Improvements Total 16,740,000$                                          Total Improvements Cost 354,690,000$                                   

TOTAL IMPROVEMENTS COST
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